	WILDLAND
	Forestry & 

	
	Environmental, Inc

	  6437 Beulah Church Road 
  Liberty, NC  27298
	Office: 336.685.9655

Cell:   919.414.8046


Seeking interest for the following Thinning:

  Windley Tract, Granville County

Area 1:  35 ac +/-

Area 2:  23 ac +/-

Area 3:  5.3 ac +/-

This is NOT a lump-sum timber sale.  Interested parties are welcome to view the tract and then correspond with questions, capabilities, and offers.
Approximate Volumes to be Harvested
  

   Product
                    

Volume                     .     


Pine Pulpwood



2600 tons


Hardwood Pulpwood


  340 tons



Pine Chip-n-saw



 13 MBF
    




Hardwood Pallet Stock


 15 MBF
Above figures are conservative averages based on a 20 BAF prism cruise, with 7” top diameters on sawtimber and 3” tops for pulpwood. Volumes are estimates, contractors should conduct their own assessments and cruise figures.
Location: The tract access is located off Hester Rd, just west of the intersection of Hwy 96 and Hwy 56 in Wilton, NC.  See Map.
Harvest Objectives:  1) Reduce stocking




 2) Timber stand improvement




 3) Wildlife habitat enhancement

Timber Description: The majority of the acreage consists of naturally regenerated loblolly pine, with lesser amounts of shortleaf and Virginia pine present.  Some areas, especially near drains or clay ridges, contain associated hardwood communities.  
Primary harvest regimes in this sale:
          -Pines should be thinned to basal areas of 80-90 sq.ft / ac.  Selection of crop trees should focus on tree form, crown height, and diameter.  

-White oaks, shortleaf pine, or other mast producing species (blackgum, persimmon, beech, red oak, etc.), should be given priority over other species, including loblolly pine.  However, residual trees that are left should be well formed stems (no wolf trees or epicormic branching.)     

Special Conditions

-Operation Areas: Harvest operations should begin in a single area and crews should not begin harvesting other areas until thinning is complete for that area.  In the case that untenable weather prohibits operations from continuing in the initial area, loggers will be granted permission to move to other areas by the forester.
-Stream Management Zones exist along several small intermittent and perennial streams found within the treatment area, marked with blue paint.  Crews should minimize impact inside these buffers and no trees are to be harvested within their boundaries without specific consent from the forester.  Skid trails which must cross SMZ’s to access timber should be limited to those absolutely necessary and must be approved by the forester before use.  Bridge mats or pole bridges are encouraged if necessary.  Ephemeral stream channels should be treated with care.
 -Boundary/Property Lines:  Harvest boundaries are marked with pink flagging.  Property lines are marked with orange flagging and some orange paint. Along property lines, harvesting should occur within 10 feet of the line, though no damage should occur on adjacent properties and no debris should be allowed to fall onto these properties.  
-Harvest Notification:  Wildland Forestry & Environmental, Inc must be notified 24 hours prior to the first day of harvesting operations.
-Residual Stems:  A 10% tolerance will be allowed for minor bole damage to residual crop trees.  All efforts should be made to prevent damage to crop trees.
-Forest Practices Guidelines of NC shall be met at all times by BMP’s or other acceptable methods. Yarding and hauling of timber should only occur when soil is firm.

-Roads for access and hauling will be located according to map or approved by forester before use.  Roads must be left in same or better condition upon completion.
Payment:   Checks should be issued to landowner every two weeks with dated load tickets.  Final payment should be received within three weeks of logging cessation.  A performance bond of $1000 will be required, due at contract signing.
BID/OFFER  INFORMATION

Loggers or Timber buyers should submit bids in price per tons for each of the following products:

1) Pine pulpwood,  


2) pine chip-n-saw, 

3) hardwood pulpwood,
 
4) hardwood sawtimber/pallet stock.

Offers/negotiations will be evaluated until May 18th, 2010.  Contractors will have 18 months from contract signing to complete thinning.
Selection Criteria
This contract will be awarded to a crew based upon a combination of fair pricing and quality of work.  It is highly encouraged to submit a reference location where similar work has been completed by the contractor.  
For further information contact:  

Brandon L. Price, Consulting Forester #1624

Mobile: 919-414-8046  

Email: fire@wildlandforestry.com 
